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Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in CONTRA COSTA AND SOLANO
COUNTIES IN CROCKETT AND VALLEJO FROM OLEUM REFINERY ROAD UNDERCROSSING TO CARQUINEZ
BRIDGE TOLL PLAZA.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 15, 2000.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and
Proposal and Contract.

On Project Plan Sheet 402, detail "762 mm Ø Cast-In-Steel Shell Concrete Pile (NPS)", the callout "No horizontal field
welds allowed in steel pipe pile" is revised to "No field welds allowed in steel pipe pile".

On Project Plan Sheet 833, detail "762 mm Ø Cast-In-Steel Shell Concrete Pile (NPS)", the callout "No horizontal field
welds allowed in steel pipe pile" is revised to "No field welds allowed in steel pipe pile".

On Project Plan Sheet 833, detail "762 mm Ø Cast-In-Steel Shell Concrete Pile (NPS)", the dimension 24000 is revised
to 12000.

On Project Plan Sheet 900, in the Quantities table, the quantity for Structural Steel (Bridge) is revised to 21000 kg.

On Project Plan Sheet 900, in the Quantities table, the quantity for Spot Blast Clean and Paint Undercoat is revised to 60
m2.

In the Special Provisions, Section 10-1.55, "PILING", subsection "NONDESTRUCTIVE TESTING" the following
paragraph is added after the fourteenth paragraph:

"All required repair work to correct welding deficiencies discovered by NDT or by additional NDT
and any associated delays or expenses caused to the Contractor by performing these repairs, shall be at the
Contractor's expense."

In the Proposal and Contract, the Engineer’s Estimate Items 160 and 177 are revised as attached.
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To Proposal and Contract book holders:

Replace pages 10 and 11 of the Engineer's Estimate in the Proposal with the attached revised pages 10 and
11 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachment
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

141
(F)

510086 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE N)

M3 190

142
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 201

143 BLANK

144
(F)

048345 LIGHTWEIGHT CONCRETE (BRIDGE) M3 1729

145
(F)

511064 FRACTURED RIB TEXTURE M2 920

146 511106 DRILL AND BOND DOWEL M 70

147
(F)

513501 CONCRETE CLOSURE WALL M2 52

148
(S)

518050 PTFE BEARING EA 19

149
(S)

048346 PTFE BEARING (SPHERICAL) EA 48

150
(S)

519127 JOINT SEAL ASSEMBLY (MR 90 MM) M 8

151
(S)

519128 JOINT SEAL ASSEMBLY (MR 100
MM)

M 32

152
(S)

519129 JOINT SEAL ASSEMBLY (MR 101 MM
- 160 MM)

M 20

153
(S)

519130 JOINT SEAL ASSEMBLY (MR 161 MM
- 240 MM)

M 52

154
(S)

519132 JOINT SEAL ASSEMBLY (MR 321 MM
- 400 MM)

M 62

155
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 4 735 500

156
(S)

048347 WELDED HEADED BAR
REINFORCEMENT

EA 47 025

157
(S-F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 87 400

158
(S-F)

520110 BAR REINFORCING STEEL (EPOXY
COATED) (BRIDGE)

KG 388 000

159
(F)

530100 SHOTCRETE M3 152

160
(S-F)

550102 STRUCTURAL STEEL (BRIDGE) KG 76 500
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

161
(S-F)

550203 FURNISH STRUCTURAL STEEL
(BRIDGE)

KG 395 200

162
(S-F)

550204 ERECT STRUCTURAL STEEL
(BRIDGE)

KG 395 200

163
(S-F)

048348 ISOLATION CASING KG 12 512

164
(S-F)

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 35 435

165
(S-F)

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 35 435

166
(S)

561009 920 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN
FOUNDATION)

M 44

167 562002 METAL (BARRIER MOUNTED SIGN) KG 160

168 562004 METAL (RAIL MOUNTED SIGN) KG 400

169 566011 ROADSIDE SIGN - ONE POST EA 13

170 566012 ROADSIDE SIGN - TWO POST EA 13

171 568001 INSTALL SIGN (STRAP AND SADDLE
BRACKET   METHOD)

EA 14

172 568007 INSTALL SIGN OVERLAY M2 2.8

173 568016 INSTALL SIGN PANEL ON EXISTING
FRAME

M2 6

174
(F)

575004 TIMBER LAGGING M3 458

175 048349 CLEAN AND PAINT SOLDIER PILE LS LUMP SUM LUMP SUM

176
(S)

590115 CLEAN AND PAINT STRUCTURAL
STEEL

LS LUMP SUM LUMP SUM

177
(S)

590135 SPOT BLAST CLEAN AND PAINT
UNDERCOAT

M2 2600

178
(S)

048350 WORK AREA MONITORING
(LOCATION A)

LS LUMP SUM LUMP SUM

179
(S)

048351 WORK AREA MONITORING
(LOCATION B)

LS LUMP SUM LUMP SUM

180 620901 150 MM ALTERNATIVE PIPE
CULVERT

M 0.8
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